

Addendum No. 1

Date: **October 1st, 2024**

Re: **Mauldin High Stadium and Carolina High Restroom – Construction
Manager at Risk**

RFP No.: **325-45**

The following information becomes part and parcel of Request for Proposals (RFP) #325-45 effective this date. Firms must acknowledge receipt of this addendum in their solicitation response.

The listed items add to, modify, or otherwise alter the specifications and become part of the solicitation documents. Where a portion of the original specifications are added to, modified, or also altered, the portion not so affected shall remain. Firms may have the right to protest this addendum.

Deadline Postponed

Due to inclement weather impacts of Hurricane Helene and the lack of power at GCS facilities. This solicitation calendar is adjusted below:

Solicitation Schedule

Issue Date	September 23, 2024
Pre-Bid Conference	October 9, 2024 at 10:00 A.M. EDT
Inquiry Deadline	October 10, 2024 at 10:00 A.M. EDT
Proposals Due/Public Opening	October 17, 2024 at 10:00 A.M. EDT

End of Section

All other terms and conditions remain unchanged and in force.

Thank you for your interest in the District.

Matt Pettit
Director of Procurement